AMENDMENT OF soLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT 1D CODE PAGE OF PAGES

113
2. AMENDMENT/MODIFICATION NO. | 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. | 5. PROJECT NO. (If applicable)
A002 July 30, 2020 PR8897039
6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE
GSO/Procurement TIRANA GSO/Procurement TIRANA
U.S. Embassy U.S. Embassy
Rruga e Elbasanit, Nr. 103 Rruga e Elbasanit, Nr. 103
TIRANE TIRANE
8. NAME AND ADDRESS OF CONTRACTOR (NO.,, street,city,county,State,and ZIP Code) 9a. AMENDMENT OF SOLICITATION NO.

PR8897039

9b. DATED (SEE ITEM 11)

July 29, 2020

10a. MODIFICATION OF CONTRACT/ORDER NO.

10b. DATED (SEE ITEM 13)

11. THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ 1 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

[1is extended, [X] is not extended
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following
methods: (a) By completing Items 8 and 15, and returning copies of the amendment;(b) By acknowledging receipt of this amendment on each
copy of the offer submitted; or(c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.
FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF
OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this
amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram
or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [ ]is not, [ ] is required to sign this document and return ___ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Dates of travel has changed. Arrival day in Hohenfels should be 7 October 2020 Departure day from
Hohenfels should be 8 November 2020 Statement of work is updated as below.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME OF CONTRACTING OFFICER
Sally Lewis
15B. NAME OF CONTRACTOR/OFFEROR 15C.DATE SIGNED | 16B. UNITED STATES OF AMERICA 16C.DATE SIGNED
BY BY July 30, 2020
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 Standard Form 30 (revised 10/83)

Previous edition unusable Prescribed by GSA FAR (48 CFR) 53.243




Award #:

Project Title: Transportation to Hohenfels Germany for KFOR 28 EXERCISE

Grantee: ODC Albania

Start Date: Report Hohenfels Germany End Date:  Depart Hohenfels Germany
October 7, 2020 November 8, 2020

Location: Hohenfels Germany

Project Description

The ODC Albania will fund the transportation of 100 Military personnel (military equipment, etc.) on the way to Hohenfels
Germany and 100 Military personnel on the way back from Hohenfels Germany in order for them to attend KFOR 28
Exercise in Hohenfels Germany.

Project Context
Total number traveling is 100 Military personnel (military equipment, etc.) on the way to Hohenfels Germany and 100

Military personnel on the way back. Personnel have to be in a separate vehicle and NOT with the boxes and the military
equipment.

PROJECT GOAL

Report date in Hohenfels Germany should be 7 October 2020.

There is no need to have transportation from 8 October-7 November 2020
Transportation Company should depart from Hohenfels Germany 8 November 2020 to
return in Tirana, Albania with the personnel and the equipment not later than 10 November
2020 or later based on the itinerary of transportation due to COVID-19 situation.

Project Objective(s): Please take the necessary measure to have the appropriate type of
vehicle for the personnel and for the equipment.

Objective 1: 1.1 Definition: Personnel have to be in a separate
Transportation of 100 Military vehicle and NOT with the boxes and military
personnel (military equipment, equipment.
etc.) reporting in Hohenfels Target: 100 Military personnel (military
Germany 7 October 2020. Depart equipment, etc.) on the way to Hohenfels
date should not be earlier than 8 Germany and 100 personnel on the way back to
November 2020. Tirana, Albania

Baseline:

1.2. Definition: The personnel should depart from
Hohenfels Germany 8 November 2020 to return in
Tirana, Albania with the personnel and the
equipment no later than 10 November 2020 or later
based on the itinerary of transportation due to
COVID-19 situation.




Objective 2: 2.1. Definition: Transport of equipment

Transportation of equipment will Target: Report date in Hohenfels Germany 7
be attached in a different October 2020.

document due to the big number

of boxes and different units. Baseline: Route should be provided by the

transportation company based on the actual situation
from the COVID-19.

3. Activities
The major activities the project will carry out to reach these objectives are listed below.
Activities which are public events are indicated. Public events are significant project activities to which the
general public and/or PRT officials are invited.

Objective 1: THIS IS NOT A PUBLIC EVENT

4. Transportation Schedule (adjust according to grant timeframe)

Transportation Period

Report in Hohenfels Germany 7 October
2020

Depart Hohenfels Germany 8 November
2020.

5. Substantial Involvement

Yes

ODC personnel will coordinate with the transportation company and the Albanian Military.
6. Project Key Personnel

Name: US Embassy Albania Procurement team and the ODC staff.



